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New Jersey Department of Transportation
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600

Baseline Document Change Announcement

ANNOUNCEMENT: BDC15S-14
DATE: February 17, 2016

SUBJECT: Implementation of Cargo Preference Act (CPA)
- Addition of new Subsection 106.10 and Revision to Subsection 108.01
of the 2007 Standard Specifications for Road and Bridge Construction.

A new Subsection 106.10 has been added and Subsection 108.01 of the 2007 Standard Specifications has been
revised to implement a new 46 CFR 381 requirement of Cargo Preference Act (CPA) in the Federal-aid
Highway Program.

The following revisions have been incorporated into the Standard Input S12007 as of February 17, 2016.

SECTION 106 — CONTROL OF MATERIAL
THE FOLLOWING NEW SECTION IS ADDED:

106.10 USE OF UNITED STATES FLAG VESSELS

For Federal-Aid projects, comply with the Cargo Preference Act of 1954 as amended (46 U.S.C. 1241(b)) and the
requirements of 46CFR381. Use privately owned United States-flag commercial vessels to ship at least 50 percent of the
gross tonnage (computed separately for dry bulk carriers, dry cargo liner and tankers) whenever shipping any equipment,
material or commodities pursuant to this contract to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels, and ensure that within 20 days following the date of loading for shipments
originating within the United States, or within 30 working days following the date of loading for shipments originating
outside the United States, submit a legible copy of a rated “on-board” commercial ocean bill-of-lading in English for each
shipment of cargo to the RE and to the Division of National Cargo, Office of Market Development, Maritime
Administration, Washington, DC 20590 in accordance with 46 CFR 381.7(a)-(b).

108.01 SUBCONTRACTING
3. Subcontract Requirements. Ensure that subcontract agreements include the following Contract provisions:

a. Federal Aid Projects.
THE FOLLOWING PART IS ADDED:

14. Subsection 106.10 as amended or supplemented.
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Changes must be implemented in all applicable Department projects scheduled for Final Design Submission at
least one month after the date of the BDC announcement. This will allow designers to make necessary plan,
specifications, and estimate/proposal changes without requiring the need for an addenda or postponement of
advertisement or receipt of bids.
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